

City of Long Beach, Washington

Dune to Pond Trail

Cultural Resources RFP Addendum No. 1

August 17, 2015

Below are 2 questions that have been posed, and following those is the list of current recipients of the RFP.

1. The introduction of the proposal states that the work is expected to start on October 15 and end by December 15, 2015. Does this pertain to the cultural resources survey and assessment work or to the actual construction work?

Only the technical cultural resources work is expected to start in October and end at the end of 2015.

2. Does the cultural resource survey, assessment, and 4(f) input require an assessment of the historic building environment along 3rd Street, or is it limited to archaeology only?

The cultural resources work is for all relevant resources, not solely archaeology.

Current RFP recipients and their e-mail addresses are as follows:

Alex Gall	alex@archaeologicalservices.com
Jason B Cooper	jason.cooper@amecfw.com
Dave Iversen	diversen@asmaffiliates.com
Edgar Huber	ehuber@sricrm.com
Julia Meier	Jmeier@swca.com
Karry Blake	KBlake@whpacific.com
Lori Santoyo	lori.santoyo@djcoregon.com
Lucie Tisdale	Lucie@AINW.COM
Maureen Shields	mshields@tierra-row.com
Maury Morgenstein	memgmi@gmail.com
Tom Becker	tom@aar-crm.com